

To: ALL POTENTIAL OFFERERS OF CIBOLA COUNTY RFP #2024-004: QUARTZ HILL TRAIL SYSTEM CONSTRUCTION

NOTICE OF ADDENDUM

The following Addendum shall be incorporated into the Bid Documents. All other items shall remain unchanged.

- Sequence Item No. 2 – On-Site Preproposal Meeting has been changed from Friday, April 12, 2024, 2:00PM to Wednesday, April 17, 2024, at 2:00PM

Sequence of Events

Action	Responsible Party	Due Dates
1. Issue RFP	Procurement Office	March 21, 2024
2. Distribution List	Procurement Office	April 4, 2024
3. Site Visits	Onsite Pre-Proposal Meeting	April 12, 2024 @ 2:00PM
4. Deadline to submit Questions	Potential Offerors	April 16, 2024
5. Response to Written Questions	Procurement Manager	April 23, 2024
6. Submission of Proposal	Potential Offerors	May 3, 2024 @ 2:00PM
7. Proposal Evaluation	Evaluation Committee	May 9, 2024
10. Award	Final	May 24, 2024- Tentative to Commission Approval.
11. Protest Deadline	Procurement Office	+ 15 days